


FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 04/10/15

PAGE : 001 -1

VENDOR RANKI NG

PROPOSAL DESC :

The i nprovenents under this Contract consist of sidewal k and
pedestrian bridge construction, mlling and resurfacing,
base work, shoul der treatnent, drainage inprovenents, curb
and gutters, and signing and pavenent narking on State Road
60 fromVan Fleet Drive easterly 1.829 niles to east of
Connersville Road in the City of Bartow, Polk County.

COUNTIES : POLK

CALL ORDER  : 001 PROPCSAL I D : EIN87
LETTING DATE : 02/19/15 11:00 AM DI STRI CT 01
SET- ASI DE : U R CODE :
CONTRACT TIME : 300 WORKI NG DAYS ( AVAI LABLE DAYS)
FI NPRQJ( S) © 43120915201 (*) F.A NO © NA
LOCAL NAVE  : SR 60 FROM VAN FLEET DR TO CONNERSVI LLE RD
PROJ LIMTS : FROM VAN FLEET DR TO CONNERSVI LLE
RANK VENDOR NAVE

LEWARE CONSTRUCTI ON COVPANY COF FLORI DA, | NC.
VR GHT CONSTRUCTI ON GROUP, | NC.
CONE & GRAHAM | NC.

RD
BI D Bl D TOTAL % OVER
TYPE STATUS Bl D LOW BI D
Responsi ve W nni ng bid $ 3,172,000.00 0. 00%
Responsi ve Non-Wnning Bid $ 3, 685, 342.03 16. 18%
Responsi ve Non-Wnning Bid $ 4,055,284.95 27.84%



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 04/10/15

TABULATI ON OF BI DS PAGE : 001 -2
CALL ORDER : 001 PROPCSAL ID : ELIN87 PROPCSAL DESC :
LETTI NG DATE : 02/19/15 11:00 AM Dl STRI CT 01 The inprovenents under this Contract consist of sidewal k and
SET- ASI DE : U R CODE : pedestrian bridge construction, mlling and resurfacing,
CONTRACT TIME : 300 WORKI NG DAYS (AVAI LABLE DAYS) base work, shoul der treatment, drainage inprovenments, curb

and gutters, and signing and paverment marking on State Road
60 fromVan Fleet Drive easterly 1.829 nmiles to east of
Connersville Road in the Gty of Bartow, Polk County.

FI NPRQJ( S) : 43120915201 (*) F. A NO . NA COUNTIES : POLK

LOCAL NAME . SR 60 FROM VAN FLEET DR TO CONNERSVI LLE RD ROAD NAME : SR 60

PRQJ LIMTS . FROM VAN FLEET DR TO CONNERSVI LLE RD

1) (2 ) ( 3)
LEWARE CONSTRUCTI ON COVPANY | WRI GHT CONSTRUCTI ON GROUP, CONE & GRAHAM | NC.
LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI T PRI CE AMOUNT] UNI T PRI CE AMOUNT
------------------------------------------ o m m e e e e e e e et e e e e e e e e e e et e e e e e e e e e e e e emeeeeaooo-

SECTI ON 0001 STRUCTURES

0005 0400 2 4 388. 500 CY 1600. 00000 621600. 00 1434. 41000 557268. 29 1135. 00000 440947. 50
CONC CLASS 11, SUPERSTRUCTURE

0010 0400 4 5 71.800 CY 1600. 00000 114880. 00 1418. 95000 101880. 61 2100. 00000 150780. 00
CONCRETE CLASS 1V, SUBSTRUCTURE

0015 0400147 15.900 CF 1300. 00000 20670. 00 2561. 47000 40727. 37 900. 00000 14310. 00
COVPCSI TE NEOPRENE PADS

0020 0415 1 4 66440. 000 LB 1. 70000 112948. 00 1. 03000 68433. 20 0. 90000 59796. 00
REI NFORCI NG STEEL - SUPERSTRUCTURE

0025 0415 1 5 7976. 000 LB 1. 70000 13559. 20 1. 03000 8215. 28 0. 90000 7178. 40
REI NFORCI NG STEEL- SUBSTRUCTURE

0030 0450 2 36 2232.000 LF 310. 00000 691920. 00 192. 61000 429905. 52 165. 00000 368280. 00
PREST BEAMS: FLORI DA-1 BEAM 36"

0035 0455 34 3 1538. 000 LF 120. 00000 184560. 00 124. 99000 192234. 62 244.00000 375272. 00
PRESTRESSED CONCRETE PI LI NG 18" SQ

0040 0455143 3 443. 000 LF 360. 00000 159480. 00 327. 86000 145241. 98 354. 00000 156822. 00
TEST Pl LES- PRESTRESSED CONCRETE, 18" SQ

0045 0458 1 11 104. 000 LF 40. 00000 4160. 00 48. 28000 5021. 12 45. 00000 4680. 00

BRI DGE DECK EXPANSI ON JO NT, NEW
CONSTRUCTI ON, F& POURED JO NT W TH

BACKER ROD
0050 0530 74 156. 300 TN 110. 00000 17193. 00 75. 31000 11770. 95 110. 00000 17193. 00
BEDDI NG STONE

SECTI ON 0001 TOTALS $ 1,940, 970.20 $ 1,560,698.94 $ 1,595, 258.90

SECTI ON 0002 ROADVWAY



FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 04/10/15

TABULATI ON OF BI DS PAGE : 001 -3
CALL ORDER: 001 PROPCSAL | D: E1INB7 LETTI NG DATE: 02/19/15 11:00 AM DI STRICT: 01
(1) (2 ) ( 3)
LEWARE CONSTRUCTI ON COVPANY | WRI GHT CONSTRUCTI ON GROUP, CONE & GRAHAM | NC.
LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT] UNI T PRI CE AMOUNT
------------------------------------------ e
0055 0101 1 LUWP 300000. 00000 300000. 00| 1226210. 10000 1226210. 10 400000. 00000 400000. 00
MOBI LI ZATI ON 43120915201
0060 0102 1 300. 000 LS 30306. 11000 30306. 11 19226. 33000 19226. 33 150000. 00000 150000. 00
MAI NTENANCE OF TRAFFI C 43120915201
0065 0102 3 152. 000 CY 70. 00000 10640. 00 18. 14000 2757. 28 20. 00000 3040. 00
COVVERCI AL MATERI AL FOR DRI VEVAY
MAI NTENANCE
0070 0102 60 12900. 000 ED 0. 25000 3225. 00 0. 25000 3225. 00 0. 24000 3096. 00
WORK ZONE SI GN
0075 0102 74 1 22500. 000 ED 0. 15000 3375. 00 0. 14000 3150. 00 0. 14000 3150. 00
CHANNELI ZI NG DEVICE- TYPES I, |1, D,
VP, DRUM OR LCD
0080 0102 76 300. 000 ED 6. 50000 1950. 00 6. 14000 1842. 00 6. 00000 1800. 00
ARROW BOARD / ADVANCE WARNI NG ARROW
PANEL
0085 0102 77 5100. 000 ED 0. 25000 1275. 00 0. 30000 1530. 00 0. 25000 1275. 00
H GH | NTENSI TY FLASHI NG LI GHTS, TEMP,
TYPE B
0090 0102 99 600. 000 ED 12. 50000 7500. 00 12. 30000 7380. 00 12. 00000 7200. 00
PORTABLE CHANGEABLE MESSAGE SI G\,
TEMPORARY
0095 0102150 1 240. 000 ED 6. 50000 1560. 00 6. 14000 1473. 60 6. 00000 1440. 00
PORTABLE REGULATORY, SIGN
0100 0102150 2 240. 000 ED 6. 50000 1560. 00 6. 14000 1473. 60 6. 00000 1440. 00
RADAR SPEED DI SPLAY UNI T
0105 0104 10 3 9096. 000 LF 2.10000 19101. 60 1. 03000 9368. 88 1. 00000 9096. 00
SEDI MENT BARRI ER
0110 0104 11 768. 000 LF 15. 00000 11520. 00 8. 20000 6297. 60 7.00000 5376. 00
FLOATI NG TURBI DI TY BARRI ER
0115 0104 15 1. 000 EA 3000. 00000 3000. 00 512. 29000 512. 29 3500. 00000 3500. 00
SO L TRACKI NG PREVENTI ON DEVI CE
0120 0107 1 87.600 AC 45. 00000 3942. 00 25. 61000 2243. 44 25. 00000 2190. 00
LI TTER REMOVAL
0125 0107 2 69. 500 AC 200. 00000 13900. 00 51. 23000 3560. 49 50. 00000 3475. 00
MOW NG
0130 0110 1 1 1. 000 LS 50000. 00000 50000. 00 110545. 32000 110545. 32| 1125135. 00000 1125135. 00
CLEARI NG & GRUBBI NG 43120915201
0135 0110 4 199. 000 SY 11. 00000 2189. 00 11. 17000 2222.83 50. 00000 9950. 00
REMOVAL OF EXI STI NG CONCRETE PAVENMENT




FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 04/10/15

TABULATI ON OF BI DS PAGE : 001 -4
CALL ORDER: 001 PROPCSAL | D: E1INB7 LETTI NG DATE: 02/19/15 11:00 AM DI STRICT: 01
(1) (2 ) ( 3)
LEWARE CONSTRUCTI ON COVPANY | WRI GHT CONSTRUCTI ON GROUP, CONE & GRAHAM | NC
LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT UNI' T PRI CE AMOUNT] UNI T PRI CE AMOUNT
------------------------------------------ e
0140 0110 7 1 10. 000 EA 110. 00000 1100. 00 102. 46000 1024. 60 125. 00000 1250. 00
MAI LBOX, F& SI NGLE
0145 0120 1 1196. 000 CY 28. 00000 33488. 00 27.98000 33464. 08 34. 00000 40664. 00
REGULAR EXCAVATI ON
0150 0120 6 3704. 000 CY 17. 00000 62968. 00 17. 26000 63931. 04 22. 00000 81488. 00
EVMBANKIVENT
0155 0160 4 1864. 000 SY 14. 00000 26096. 00 19. 70000 36720. 80 12. 00000 22368. 00
TYPE B STABI LI ZATI ON
0160 0285701 132. 000 SY 41. 00000 5412. 00 41. 02000 5414. 64 30. 00000 3960. 00
OPTI ONAL BASE, BASE GROUP 01
0165 0286 1 1074. 600 SY 20. 00000 21492. 00 17.59000 18902. 21 16. 00000 17193. 60
TURNOUT CONSTRUCTI ON
0170 0327 70 6 68. 400 SY 80. 00000 5472. 00 93. 24000 6377. 62 36. 00000 2462. 40
M LLI NG EXI ST ASPH PAVT, 1 1/2" AVG
DEPTH
0175 0334 1 13 49,200 TN 320. 00000 15744. 00 420. 08000 20667. 94 175. 00000 8610. 00
SUPERPAVE ASPHALTI C CONC, TRAFFIC C
0180 0337 7 43 55.700 TN 320. 00000 17824. 00 368. 85000 20544. 95 210. 00000 11697. 00
ASPHALT CONCRETE FRI CTI ON COURSE,
TRAFFIC C, FC-12.5, PG 76-22, PMA
0185 0400 0 11 104. 400 CY 650. 00000 67860. 00 445, 69000 46530. 04 435. 00000 45414. 00
CONCRETE CLASS NS, GRAVITY WALL
0190 0400 1 2 9.200 CY 1250. 00000 11500. 00 1024. 58000 9426. 14 1100. 00000 10120. 00
CONCRETE CLASS |, ENDWALLS
0195 0430174215 52.000 LF 135. 00000 7020. 00 76. 84000 3995. 68 100. 00000 5200. 00
Pl PE CULVERT, OPTI ONAL MATERI AL, OTHER
SHAPE - ELLI P/ ARCH, 15"SD
0200 0430984623 2.000 EA 1000. 00000 2000. 00 92. 21000 184. 42 1600. 00000 3200. 00
M TERED END SECTI ON, OPTI ONAL OTHER -
ELLI P/ ARCH, 15" SD
0205 0515 2311 3501. 000 LF 52. 00000 182052. 00 51. 23000 179356. 23 50. 00000 175050. 00
PEDESTRI AN/ Bl CYCLE RAI LI NG, ALUM NUM
O\LY, 42" TYPE 1
0210 0520 1 7 20. 000 LF 30. 00000 600. 00 25. 61000 512. 20 30. 00000 600. 00
CONCRETE CURB & QUTTER, TYPE E
0215 0522 1 6981. 000 SY 26. 00000 181506. 00 22. 54000 157351. 74 25. 00000 174525. 00
CONCRETE SI DEVWALK AND DRI VEWAYS, 4"
THI CK




FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 04/10/15
TABULATI ON OF BI DS PAGE : 001 -5

CALL ORDER: 001 PROPCSAL | D ELIN87 LETTI NG DATE: 02/19/15 11:00 AM DI STRICT: 01

( 1) (2 ) (. 3)
LEWARE CONSTRUCTI ON COVPANY | WRI GHT CONSTRUCTI ON GROUP, | CONE & GRAHAM | NC.
LINE NO / | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AVOUNT|  UNI'T PRI CE AMOUNT|  UNI'T PRI CE ANOUNT
------------------------------------------ B A

0220 0522 2 253. 000 SY 37.00000 9361. 00 35. 85000 9070. 05 38. 00000 9614. 00

CONCRETE S| DEWALK AND DRI VEVAYS, 6"

THI CK

0225 0524 1 2 28.000 SY 130. 00000 3640. 00 51. 18000 1433. 04 80. 00000 2240. 00

CONCRETE DI TCH PAVEMENT, NON REI NFORCED

e

0230 0527 2 785. 000 SF 35. 00000 27475. 00 25. 61000 20103. 85 21. 00000 16485. 00

DETECTABLE WARNI NGS

0235 0570 1 2 11258. 300 SY 2.30000 25894. 09 2. 05000 23079. 52 3. 50000 39404. 05

PERFORVMANCE TURF, SCD

0240 0999 25 LUWP 50000. 00000 50000. 00|  50000. 00000 50000. 00|  50000. 00000 50000. 00

I'NI TI AL CONTI NGENCY AMOUNT, DO NOT BI D

SECTI ON 0002 TOTALS $ 1,223,547.80 $ 2,111, 109.55 $ 2,452,708.05

------------------------------------------ e

SECTI ON 0003 Sl GNI NG

0245 0700 1 12 8. 000 AS 440. 00000 3520. 00 1248. 06000 9984. 48 465. 00000 3720. 00
SI NGLE PCST SIGN, F& GROUND MOUNT,

12-20 SF

0250 0700 1 50 2.000 AS 110. 00000 220.00 36. 59000 73.18 70. 00000 140. 00
SI NGLE POST Sl GN, RELOCATE

0255 0700 1 60 8.000 AS 20. 00000 160. 00 9. 14000 73.12 20. 00000 160. 00
SI NGLE POST SI GN, REMOVE

0260 0706 3 18. 000 EA 6. 00000 108. 00 4.90000 88. 20 4.00000 72.00
RETRO- REFLECTI VE PAVEMENT MARKERS

0265 0711 11123 732.000 LF 3. 00000 2196. 00 3. 02000 2210. 64 2. 50000 1830. 00

THERMOPLASTI C, STANDARD, VHI TE, SOLI D,

12" FOR CROSSWALK AND ROUNDABOUT

0270 0711 11125 109. 000 LF 6. 00000 654. 00 6. 04000 658. 36 4. 00000 436. 00

THERMOPLASTI C, STANDARD, VHI TE, SOLI D,

24" FOR STOP LI NE AND CROSSVWALK

0275 0711 15211 0. 096 NM 6500. 00000 624. 00 4641. 25000 445. 56 10000. 00000 960. 00

THERMOPLASTI C, STANDARD- OPEN GRADED

ASPHALT SURFACES, YELLOW SOLID, 6"
SECTI ON 0003 TOTALS $ 7,482.00 $ 13,533. 54 $ 7,318. 00

CONTRACT TOTALS $ 3,172, 000. 00| $ 3,685, 342. 03| $ 4,055, 284.95



CERTI FIED TO BE A TRUE COPY AND APPROVED BY
District Contracts Adm ni strator DATE

NOTE: Failure to file a protest within the tine prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
wai ver of proceedi ngs under chapter 120, Florida Statutes.



